Aug 29 2020

ESTIMATE

BIOMASSIVES GROUP

greg@biomasssiv.es

JOB: KIND CASTLE, NEDERLAND

Castle-appropriate design and build

Design Planning 8am–4pm Equipment Operation 1	12 hours @35/hr	\$420
Build out, prep & install 8am–4pm Equipment Operation	tion 36 hours @25/hr	\$900
star motif iron shelf hangers 9am – 4pm Equipment Operation		
	2 @ \$35	\$70
Charming antique motif maple "C" shaped supports for countertop corners		
	2 @ \$35	\$70
Castle-appropriate antique yellow pine hardwood 8 pcs	+ transport (\$120)	\$200
Castle-appropriate local Ned pre 1927 rough cut barnwood	40 l.f. at \$5	\$200
yellow pine hardwood delivery \$	5100	\$100
Weathered iron antique Ned metal trim detailing	3 pcs @ 35	\$105

Estimate Total: \$2065